



ADDENDUM No. 2

Date: February 10, 2025
To: Prospective Bidders
From: Napa Valley Transportation Authority (NVTA)
Re: Addendum No. 2 to IFB No. 25-R17 – INSTALLATION OF OWNER
FURNISHED BUS SHELTERS

This Addendum is being issued by the Napa Valley Transportation Authority (NVTA) to provide the following information, correction and/or clarification made to the Invitation for Bid as follows:

1. Bidder Submitted Question: *“Has the encroachment permit(s) already been submitted?”*

Yes, one encroachment permit for all stops has already been submitted and approved by the City of Napa.

2. Bidder Submitted Question: *“Are there any special inspections required for soil compaction, concrete strength, and/or torque testing of bolting?”*

See Addendum No. 1

3. Bidder Submitted Question: *“Please confirm that the procurement and the shipping is covered by NVTA and what the address would be for where the materials would be delivered.”*

NVTA covered the cost of the owner-furnished shelters and shipping. The order for nine (9), 9' Tolar Shelters was placed on 12/18/24 and are expected to arrive on or around 5/21/25, at NVTA's Bus Maintenance Facility, located at: 96 & 101 Sheehy Court
Napa, CA 94559

4. Bidder Submitted Question: *“Location of bus stop on exhibit 6 blocks city sign. Is there a detail for a re-location?”*

Sign shall be relocated approximately 100 feet east on Old Sonoma Road per City of Napa Standard Plan S-18A. Contractor shall coordinate final location with NVTA prior to placement.

This document is being provided to you as additional information. All the documents which have been issued after the release of the IFB will serve as the basis of the work product that will be the ultimate result of this procurement.

We thank you for your continued interest in this procurement and look forward to receiving your response to our solicitation.

**Bidder Questions and Answers Matrix for
IFB No. 25-R17
INSTALLATION OWNER-FURNISHED BUS SHELTERS**

| No. | SEC & PG NO. | QUESTION/COMMENT | RESPONSE |
|-----|-----------------|----------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| 1. | | <i>Has the encroachment permit(s) already been submitted?</i> | Yes, one encroachment permit for all stops has already been submitted and approved by the City of Napa |
| 2. | | <i>Are there any special inspections required for soil compaction, concrete strength, and/or torque testing of bolting?</i> | See Addendum #1 |
| 3. | | <i>Please confirm that the procurement and the shipping is covered by NVTA and what the address would be for where the materials would be delivered.</i> | NVTA covered the cost of the owner-furnished shelters and shipping. The order for nine (9), 9' Tolar Shelters was placed on 12/18/24 and are expected to arrive on or around 5/21/25, at NVTA's Bus Maintenance Facility, located at: 96 & 101 Sheehy Court Napa, CA 94559 |
| 4. | | <i>Location of bus stop on exhibit 6 blocks city sign. Is there a detail for a re-location?</i> | Sign shall be relocated approximately 100 feet east on Old Sonoma Road per City of Napa Standard Plan S-18A. Contractor shall coordinate final location with NVTA prior to placement. |
| 5. | | | |
| 6. | | | |
| 7. | | | |
| 8. | | | |
| 9. | | | |